

**HUNGRY RUN SECTION 319 STREAM RESTORATION &
 STORMWATER MITIGATION PROJECT
 (CONTRACTOR) RATE SCHEDULE**

(Complete as applicable to project appropriateness)

- | | |
|-----------------------|--------------------------|
| 1. PROJECT MANAGEMENT | \$_____ /HR |
| 2. LABOR | \$_____ /HR ¹ |
| 3. EXCAVATOR | \$_____ /HR |
| 4. WHEEL LOADER | \$_____ /HR |
| 5. TRACK LOADER | \$_____ /HR |
| 6. DOZER | \$_____ /HR |
| 7. DUMP TRUCK | \$_____ /HR |
| 8. BACKHOE | \$_____ /HR |
| 9. PER DIEM EXPENSES | \$_____ /HR |
| 10. SURVEY CREW | \$_____ /HR |
| 11. MOBILIZATION | \$_____ /HR |
| 12. OTHER _____ | \$_____ /HR |
| 13. OTHER _____ | \$_____ /HR |
| 14. OTHER _____ | \$_____ /HR |

 Witness

 Signature

 Title

 Date

Note: 1. Prevailing wage applies per Commonwealth law.